

Terms of Reference (ToR)

ERP & CRM Automation for Share-Based Real Estate Development

1. Background

Share-based real estate development companies require a robust system to manage multiple projects, investors/shareholders, phased collections, construction progress, cost management, governance, and transparent communication. Currently, these operations are largely manual, leading to:

- Delays in reporting and approvals
- Incomplete financial transparency
- Lack of real-time communication with shareholders
- Limited scalability for multiple projects

Opus Technology Limited proposes a **customized ERP & CRM solution** to automate and integrate these core business processes.

2. Objectives

The objectives of this project are to:

1. Automate end-to-end project lifecycle management:
 - Land acquisition → planning → construction → handover
2. Provide real-time **financial management**:
 - Share sales, collections, project costing, and management fee calculation
3. Strengthen **governance and decision-making**:
 - Committee approvals, meeting management, notices, and audit trails
4. Enable **transparent communication with shareholders**:
 - Online dashboards, notifications, and reports
5. Ensure **scalable multi-project support** for future growth
6. Integrate ERP & CRM for seamless operational visibility

3. Scope of Work

The project includes the following **functional modules and activities**:

3.1 CRM Layer

- Shareholder/Member registration and profile management
- Share allocation and phase-wise collection tracking
- Meeting, notice, and decision management
- Individual shareholder ledger
- Shareholder self-service portal (web/mobile)

- Communication history and interaction logging
- Reports and dashboards for shareholder analysis

3.2 ERP Core Modules

- Project & land management (acquisition, planning, approvals)
- Construction phase tracking (progress, cost, and milestones)
- Finance and accounting (project-wise P&L, expense tracking)
- Management fee automation (10–15%)
- Procurement & vendor management
- Audit and compliance monitoring

3.3 Integration & Control

- ERP–CRM integration (centralized data flow)
- Business rules and workflow automation
- Role-based access control (RBAC)
- Document management and versioning
- System security and backup

3.4 Implementation Activities

- Requirement gathering and validation
- System design and architecture finalization
- Module development, configuration, and testing
- Data migration and cleansing
- User training and documentation
- Go-live support and stabilization

4. Deliverables

1. Detailed **System Requirement Specification (SRS)** document
2. **ERP & CRM modules** implemented and fully functional
3. Shareholder portal (web and mobile)
4. Integration and workflow automation
5. Reports and dashboards (management and operational)
6. Training manuals and user guides
7. Final system deployment with **data migration completed**
8. 3-month post-go-live support and knowledge transfer

5. Project Governance

- **Project Sponsor:**
- **Project Manager:**
- **ERP & CRM Lead:** Opus Technology Limited
- **Steering Committee:** Client + Opus (monthly review)

Responsibilities:

- **Client:** Provide access to data, nominate users, approve deliverables
- **Opus:** Develop, deploy, train, and support the system
- **Steering Committee:** Review progress, approve milestones, manage changes

6. Project Timeline

Phase	Activities	Duration
Phase 1	Requirement Gathering & SRS	1-2 weeks
Phase 2	System Design & Architecture	1 weeks
Phase 3	CRM Module Development & Testing	1-2 weeks
Phase 4	ERP Module Development	3-4 weeks
Phase 5	Integration, UAT, Data Migration	1-2 weeks
Phase 6	Training, Go-Live & Stabilization	2 weeks
Total Estimated Duration		2–3 months

7. Acceptance Criteria

- All modules must pass **User Acceptance Testing (UAT)**
- Reports and dashboards reflect **accurate real-time data**
- System is **secure, role-based, and auditable**
- Shareholder portal tested for **accessibility and usability**
- Data migration verified for **accuracy and completeness**
- Documentation and training completed for all users

8. Assumptions

- Client provides required **master data, approvals, and timely feedback**
- Third-party services (SMS gateway, payment gateway, hosting) to be arranged by client
- Changes beyond the approved SRS may impact timeline and cost

9. Exclusions

- Hardware and network infrastructure
- Licensing fees for third-party services not included
- Regulatory/legal advisory outside the system implementation scope

10. Reporting

- **Weekly progress reports** during development
- **Monthly Steering Committee meetings** for milestone approval

- **Issue logs and risk management updates** provided continuously

11. Payment Terms

Aligned with milestone-based delivery (linked to commercial proposal):

Milestone	%	Payment (BDT)
Contract Signing	20%	7,00,000
SRS Approval	20%	7,00,000
CRM Delivery	20%	7,00,000
ERP Core Delivery	25%	8,75,000
Go-Live Acceptance	15%	5,25,000
Total	100%	35,00,000

12. Maintenance & Support

- Annual Maintenance & Support (AMC) at **20% of project cost**
- Includes bug fixes, minor enhancements, security updates, and user support